

**US ARMY CORPS OF ENGINEERS PITTSBURGH DISTRICT
DRAFT FORECAST OF OPPORTUNITIES
FISCAL YEAR 2015**

AS OF: 20 October 2014
DRAFT

PROJECT LOCATION	PROJECT TYPE	SCOPE OF WORK	ANTICIPATED PROCUREMENT METHOD	Anticipated Acquisition Strategy - Set Aside: 8(a), SB, SDB,HUBZone,WOSB,SD VOSB, Unrestricted)	Magnitude of Construcion (Range per DFAR 236.204)
All 3 NAV	A/E	Dam Safety Instrumentation, Total Scope to be Determined	RFP	SBSA	A/E Service IDIQ
All 3 NAV	A/E	Hydrographic Project Condition Surveys, Total Scope to be Determined	RFP	SBSA	A/E Service IDIQ
All 3 NAV	A/E	Inspection & Testing of Unfired Pressure Vessels, Total Scope to be Determined	RFP	SBSA	A/E Service IDIQ
CONSTRUCTION CONTRACTS					
Sheraden Park, Pittsburgh PA	Construction	Ecosystem Restoration, Construction of Permanent Features and Final Plantings	IFB	TBD	Between >\$500K - <\$1M
Loyalhanna Lake, Saltsburg, PA	Construction	Civil Site Prep Contract	IFB	SBSA	Between >\$250K - <\$500K
Conemaugh Lake, Saltsburg PA	Construction	Replace Furnance (Heat Pump or Elec) at Maintenance Bldg	RFQ	8A	Under SAT
Woodcock Creek Lake, Saegertown, PA	Construction	Control Tower Roof Repair	RFQ	SBSA	Under SAT
Stonewall Jackson Dam, Weston WV	Construction	Re-Caulking Dam Deck Joints and Seal Cracks on Parapet Wall	RFQ	8A	Under SAT
Kinzua Dam, Warren, PA	Construction	Replace lighting on Dam & inside office & maint bldg	RFQ	8A	Under SAT
Stonewall Jackson Dam, Weston WV	Construction	Replace lighting on Dam & inside office & maint bldg	RFQ	SBSA or 8(a)	Under SAT

**US ARMY CORPS OF ENGINEERS PITTSBURGH DISTRICT
DRAFT FORECAST OF OPPORTUNITIES
FISCAL YEAR 2015**

AS OF: 20 October 2014
DRAFT

PROJECT LOCATION	PROJECT TYPE	SCOPE OF WORK	ANTICIPATED PROCUREMENT METHOD	Anticipated Acquisition Strategy - Set Aside: 8(a), SB, SDB,HUBZone,WOSB,SD VOSB, Unrestricted)	Magnitude of Construcion (Range per DFAR 236.204)
Charleroi L/D, Elizabeth, PA	Construction	Charleroi Stilling Bain Construction	Invitation for Bid	Unrestricted	Between >\$25M - <\$100M
Charleroi L/D, Elizabeth, PA	Construction	Charleroi River Chamber Completion	Invitation for Bid	Unrestricted	Between >\$25M - <\$100M
Montgomery L&D, Monaca, PA	Construction	Montgomery Gate Installation, Install Vertical Lift Gate(s)	Invitation for Bid	Unrestricted	TBD
Emsworth L/D, Emsworth, PA	Construction	Concrete Saw Cutting	RFP	SBSA	Between >\$500K - <\$1M
Maxwell L/D, E. Millsboro, PA	Construction	Maxwell Repairs Monolith R16	IFB	SBSA	Under SAT
Ohio River	Construction	Lighting Upgrades - Interior Lighting at 6 Locks &Dams on the Ohio River; scope of this project has yet to be determined	RFQ	8A	Under SAT
Ohio River	Construction	Heating System Upgrades - Furnace Replacement at 3 Locks and Dams on the Ohio River, scope of this project has yet to be determined.	RFQ	8A	Under SAT
Worthington, WV	Construction	Worthington Streambank Protection	IFB	TBD	Between >\$500K - <\$1M
Emsworth L/Ds Emsworth, PA	Construction	Back Channel Service Bridge Span 14 Concrete Replacement	TBD	TBD	Under SAT
Emsworth L/Ds Emsworth, PA	Construction	Update Back Channel Dam Gate Operating Machinery Controls	TBD	TBD	Under SAT

US ARMY CORPS OF ENGINEERS PITTSBURGH DISTRICT
DRAFT FORECAST OF OPPORTUNITIES
FISCAL YEAR 2015

AS OF: 20 October 2014
DRAFT

PROJECT LOCATION	PROJECT TYPE	SCOPE OF WORK	ANTICIPATED PROCUREMENT METHOD	Anticipated Acquisition Strategy - Set Aside: 8(a), SB, SDB,HUBZone,WOSB,SD VOSB, Unrestricted)	Magnitude of Construcion (Range per DFAR 236.204)
Emsworth L/Ds Emsworth, PA	Construction	Replace Service Bridge Crane Power Rails on Main and Back Channel Service Bridge	TBD	TBD	Between >\$500K - <\$1M
Ridgway, PA	Construction	Local Flood Protection Project Rehabilitation; Return project to pre-existing conditions following flood event.	TBD	TBD	Between >\$1M - < \$5M
Braddock L/D, Braddock PA	Construction	Install Perimeter Fence Around Project Site	TBD	TBD	Under SAT
Braddock	Construction	SCADA: Network Architecture Upgrade	TBD	TBD	Under SAT
SERVICE CONTRACTS					
Emsworth L/Ds Emsworth, PA	Service	Arc Flash Studies for Main and Back Channel Dams	RFQ	SBSA	N/A
Kinzua	Service	Kinzua Bldg/Grounds Maint Svcs	SB	SBSA	N/A
Mahoning	Service	Mahoning IDIQ Bldg/Grnd Maint Svcs	RFQ	SBSA	N/A
Shenango	Service	Shenango Fresh & Waste Water Treatment	RFQ	SBSA	N/A
Yough	Service	Yough Fresh & Waste Water	RFQ	SBSA	N/A
Crooked Creek	Service	Crooked Creek Grounds Contract	RFQ	SBSA	N/A

**US ARMY CORPS OF ENGINEERS PITTSBURGH DISTRICT
DRAFT FORECAST OF OPPORTUNITIES
FISCAL YEAR 2015**

AS OF: 20 October 2014
DRAFT

PROJECT LOCATION	PROJECT TYPE	SCOPE OF WORK	ANTICIPATED PROCUREMENT METHOD	Anticipated Acquisition Strategy - Set Aside: 8(a), SB, SDB,HUBZone,WOSB,SD VOSB, Unrestricted)	Magnitude of Construcion (Range per DFAR 236.204)
Crooked Creek	Service	Crooked Creek Janitorial Services	RFQ	SBSA	N/A
District-Wide	Service	Buoy/ Water Management	RFQ	SBSA	N/A
PEWARs	Service	PEWAR's Grounds Maintenance Services	RFQ	8A	N/A
Shenango	Service	Shenango Janitorial Contract	RFQ	sdvosb	N/A
Shenango	Service	Shenango Ground's Contract	RFQ	sdvosb	N/A
Tygart	Service	Conduct ARC Flash Survey	RFQ	SBSA	N/A
Hannibal	Service	ARC Flash	RFQ	SBSA	\$30,000
Dashields, PA	Supply	Fabricate 110' Struts	IFB	SBSA	N/A
Crooked Creek Lake	Supply	Crooked Crk Guide Rail	RFQ	SBSA	\$30,000
Pike Island	Supply	Replace Emer Bulkhead Cables	RFQ	SBSA	\$50,000
AR7	Supply	AR7 Replace Oil Lines - Purchase Piping	RFQ	SBSA	TBD
Maxwell L/D, E. Millsboro, PA	Supply	Floating Mooring Bits	IFB	SBSA	N/A