PITTSBURGH DISTRICT W911WN PROPOSED FY 22 OPPORTUNITIES

Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type	SubK Opportunity ?
			C				
			Construction				
			contract to fabricate				
			supports and install				
			signs on Highland				
			Park Bridge and				
		Install Waterway	railroad piers near				
		Safety Sign on	Allegheny Lock and				
3Q, FY22	237310	Highland Park Bridge	Dam #2.	Aspinwall, PA	>\$250K - <\$500K	Unrestricted	NO
			Construction				
			contract for the				
		Montgomery Replace	replacement of the				
		Bulkhead Hoist	gantry crane				
2Q, FY22	238210	Conductor Rail System	conductor rail.	Monaca, PA	>\$500K - <\$1M	SBSA	NO
			Construction				
			contract to replace				
			the current lock				
		Emsworth L/D Replace	hydraulic system				
		Hydraulics for Main &	and Lock Gate				
		Aux Chambers	Controls for two				
3Q, FY22	237990	Construction Contract	lock chambers.	Emsworth, PA	>\$5M - <\$10M	Unrestricted	TBD

			Construction				
			contract for the				
			replacement of the				
		Hannibal L/D	gantry crane				
4Q, FY22	238210	Conductor Rail	conductor rail.	Hannibal, OH	>\$500K - <\$1M	SBSA	NO
			Construction				
			contract to repair				
			the failure of the left				
			bank downstream of				
		Storm Damage Repair -	the outflow and				
		Repair Outflow Left	repairing impacts to				
4Q, FY22	237990	Bank Failure	the adjacent road.	Tionesta Lake, PA	>\$500K - <\$1M	Unrestricted	TBD
			Construction				
			contract to replace				
			the current lock				
		Pike Island L/D	hydraulic system				
		Replace Hydraulic and	and lock gate and				
		Lock Electrical Systems	valve controls for				
4Q, FY22	237990	for Main Chamber	primary chamber.	Wheeling, WV	>\$5M - <\$10M	Unrestricted	TBD
			Construction				
			contract to excavate				
			a mooring area				
		Dashields L/D	behind the lower				
4Q, FY22	237990	Downstream Boat Slip		Coraopolis, PA	>\$500K - \$1M	Unrestricted	TBD
			Construction				
			contract to extend				
			the riprap to the				
		Mosquito Lake Extend					
		Rip Rap Construction	on the upstream	Mosquito Creek			
4Q, FY22	237990	Contract	slope.	Lake, OH	>\$1M - <\$5M	SBSA	NO

			Construction				
			contract to remove				
			accumulated				
			sediment and				
		Johnstown - Remove	woody vegetation				
		Shoals Construction	along the flood				
4Q, FY22	237990	Contract	control channel.	Johnstown, PA	>\$1M - <\$5M	Unrestricted	TBD
			Construction of a				
			new storm sewer				
			system to re-direct				
		West View Water	stormwater away				
		Authority Water Main	from the combined	Allegheny County,			
4Q, FY22	237110	Extension	sewer system.	PA	>\$1M - <\$5M	SBSA	NO
			AE design contract				
			for the replacement				
			of operating				
			controls, rehab of				
			hoist machinery,				
			safety				
			improvements to				
		Rehabilitate	cab and sandblasting				
		Loyalhanna Lake	and painting of	Loyalhanna Lake,			
2Q, FY22	541330	Gantry Crane	complete structure.	PA	>\$500K - <\$1M	TBD	NO
			Construction				
			contract for the				
			fabrication of strut				
			arms and rocker				
			arms along with				
		Montgomery FY23 pre-	refurbishment of				
4Q, FY22	TBD	work fabrication	butterfly valves.	Monaca, PA	>\$100K - <\$250K	Unrestricted	NO

	I					1	1
			Construction				
		Montgomery	contract for the				
		Hydraulic Cylinder	rehabilitation of				
4Q, FY22	237990	Rehab	hydraulic cylinders.	Monaca, PA	>\$25K - <\$100K	SBSA	NO
			Construction				
			contract to install				
		Montgomery HPU	hydraulic power				
4Q, FY22	237990	Installations	units.	Monaca, PA	>\$25K - <\$100K	SBSA	NO
			Construction				
			contract for the				
		Montgomery Cylinder	fabrication of the				
		Anchorage System	cylinder anchorage				
4Q, FY22	TBD	Fabrication	system.	Monaca, PA	>\$25K - <\$100K	SBSA	NO
		ACI Temporary					
		Emergency Power	Support FEMA				
3Q, FY22	238210	MATOC	during disasters	Nationwide	>\$100M-<\$250M	Unrestricted	YES
			Two MATOCs will be				
			awarded. One for				
		LRD Metal Fabrication,	small projects and				
		Refurbishment, and	one for large				
3Q, FY22	332312	Installation MATOCs	projects.	LRD Footprint	>\$150M - <\$250M	SBSA	NO
			Building and				
			grounds				
		Building and Grounds	maintenance				
2Q, FY22	561730	IDIQ	services	Berlin Lake, OH	>\$500K - <\$1M	8(a)	NO
			Building and				
			grounds				
		Building and Grounds	maintenance	Mosquito Creek			
4Q, FY22	561730	IDIQ	services	Lake, OH	>\$25K - <\$100K	SBSA	NO

3/22/2022

			Building and				
			grounds				
		Building and Grounds	maintenance	Youghiogheny			
1Q, FY22	561730	IDIQ	services	River Lake, PA	>\$100K - <\$250K	SBSA	NO
			Building and				
			grounds				
		Building and Grounds	maintenance				
4Q, FY22	561730	IDIQ	services	Tygart Lake, WV	>\$25K - <\$100K	8(a)	NO