

Project Title and Description	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buying/Requiring Activity	Small Business Office Contact Info
Install Waterway Safety Sign on Highland Park Bridge. Fabricate supports and install signs on Highland Park Bridge and railroad piers near Allegheny Lock and Dam #2.Aspinwall, PA	\$250K-\$500K		237310	Small Business Set-Aside		TBD	Q3 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Montgomery Replace Bulkhead Hoist Conductor Rail System. Replace gantry crane conductor rail. Monaca, PA	\$500K - \$1M		238210	Small Business Set-Aside		TBD	Q3 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Emsworth L/D Replace Hydraulics for Main & Aux Chambers. Replace current lock hydraulic system and Lock Gate Controls for two lock chambers.Emsworth, PA	\$5M-\$10M		237990	Full & Open		TBD	Q3 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Montgomery cofferbeam assembly fabrication. Monaca, PA	\$500K - \$1M		332312	Small Business Set-Aside		TBD	Q3 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
ACI Temporary Emergency Power to support FEMA during disaster declarations.	\$300M		238210	Unrestricted		TBD	Q3 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Hannibal Replace Bulkhead Hoist Conductor Rail System. Replace gantry crane conductor rail. Tionesta Lake, PA	\$500K - \$1M		238210	Small Business Set-Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Storm Damage Repair - Repair the failure of the left bank downstream of the outflow and repairing impacts to the adjacent road. Tionesta Lake, PA	\$500K - \$1M		237990	Unrestricted		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil

Dashields L/D Downstream Boat Slip. Excavate a mooring area behind the lower guide wall. Coraopolis, PA	\$500K - \$1M		237990	Unrestricted		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Mosquito Lake Extend Rip Rap Construction Contract. Extend riprap to the embankment crest on the upstream slope. Mosquito Creek Lake, OH	\$1M-\$5M		237990	Small Business Set Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Johnstown - Remove Shoals Construction Contract. Remove accumulated sediment & woody vegetation along the flood control channel Johnstown, PA	\$1M-\$5M		237990	Full & Open		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
West View Water Authority Water Main Extension. Construction of a new storm sewer system to redirect stormwater away from the combined sewer system. Allegheny County, PA	\$1M - \$5M		237110	Small Business Set-Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Montgomery FY23 pre-work fabrication. Construction contract for the fabrication of strut arms and rocker arms along with refurbishment of butterfly valves. Monaca, PA	\$100K-\$250K		332312	Full & Open		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Montgomery Hydraulic Cylinder Rehab. Rehabilitation of hydraulic cylinders. Monaca, PA	\$25K-\$100K		237990	Small Business Set Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Montgomery HPU Installations. Install hydraulic power units. Monaca, PA	\$25K-\$100K		237990	Small Business Set Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil

Emsworth Cylinder Anchorage System Fabrication. Fabrication of the cylinder anchorage system. Emsworth, PA	\$25K - \$100K		332312	Small Business Set-Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Pike Island L/D Replace Hydraulic and Lock Electrical Systems for Main Chamber Replace the current lock hydraulic system and lock gate and valve controls for primary chamber Wheeling, WV	\$5M-\$10M		237990	Full & Open		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Building and Grounds IDIQ. Building and grounds maintenance services. Mosquito Creek Lake, OH	\$25K-\$100K		561730	Small Business Set Aside		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Building and Grounds IDIQ. Building and grounds maintenance services. Tygart Lake, WV	\$25K-\$100K		561730	8(a) Sole Source		TBD	Q4 FY22		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Upper Ohio Resident Engineer Office. Build a construction management office.	\$1M - \$5M		236220	Small Business Set-Aside		TBD	Q1 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Youghiogheny Lake Replace One Dam Sluice Gate. Fabrication contract for one sluice gate. Youghiogheny River Lake, PA	\$500K-\$1M		332312	Full & Open		TBD	Q1 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Kiasutha Phase 1 Campground Renovations Demolish three toilet buildings, installation of two CXT vault toilets, wiring electric to 17 campsites, and replace boat ramp IIS - Allegheny National Forest	\$500K - \$1M		238910	Full & Open		TBD	Q1 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil

Longhouse Scenic Drive and Jakes Rocks Road Rehabilitation. Rehab of Longhouse Scenic Drive and Jakes Rocks Road together totally approx 14.5 miles of roadway. Warren, PA	\$5M - \$20M		237310	Small Business Set-Aside		TBD	Q1 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Upper Ohio Batch Plant Site Development. Site development of a batch plant for the new Montgomery lock. Monaca, PA	\$20M - \$50M		238910	Unrestricted		TBD	Q1 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
AR 4 Culvert construction contract to complete a permanent repair to the culver system due to storm damage. Natrona, PA	\$1M - \$5M		237990	Small Business Set-Aside		TBD	Q2 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Loyalhanna Gantry Crane. Rehab the Loyalhanna Lake gantry crane. Loyalhanna Lake, PA	\$1M - \$5M		333923	Small Business Set-Aside		TBD	Q2 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Shenango Water Tank. Construction contract for water tank rehabilitations to include piping, fittings, and electrical panel upgrades. Shenango River Lake, PA	\$100K - \$250K		237110	Small Business Set-Aside		TBD	Q3 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
Tionesta Water Tank. Construction contract for water tank rehabilitations to include piping, fittings, valved, electrical panel upgrades, and painting of the exterior.	\$100K - \$250K		237110	Small Business Set-Aside		TBD	Q3 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil

Berlin Sewage Treatment and Collection System. Construction contract for the replacement of Oak Ejector Station, and the replacement of sewer lines and manholes to minimize infiltration into the sewage collection system.	\$5M - \$10M		237110	Small Business Set-Aside		TBD	Q3 FY23		USACE-Pittsburgh	lrp.sbo@usace.army.mil
--	--------------	--	--------	--------------------------	--	-----	---------	--	------------------	------------------------